

Date : 21/11/2023

To

Periyar Constructions

#	Work	Time(Minutes)	Amount
1	Quotation generation option	3360	11,200.00
2	File tracking option : add files as attachment with reference no and file no after enquiry and admin starts assigning to sr. engineer	2520	8,400.00
3	Staff login - Show Assigned files and Approve, Reject, Forward with remarks options in staff login (if approved or rejected, file returns back)	2520	8,400.00
4	Notify staff, superior and admin if no action taken even after 1 day	1260	4,200.00
5	Reassign option for superior staff	480	1,600.00
Total		10140	33,800.00