
WORK ESTIMATE

  Date : 21/11/2023

  To 

  Periyar Constructions

  # Work Time(Minutes) Amount

1 Quotation generation option 3360 11,200.00

2 File tracking option : add files as attachment with reference no and
file no after enquiry and admin starts assigning to sr. engineer

2520 8,400.00

3 Staff login - Show Assigned files and Approve, Reject, Forward with
remarks options in staff login (if approved or rejected, file returns
back)

2520 8,400.00

4 Notify staff, superior and admin if no action taken even after 1 day 1260 4,200.00

5 Reassign option for superior staff 480 1,600.00

Total 10140 33,800.00
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